No. Q 17014/1/2021-ARC (7258)
Government of India
Ministry of Personnel, Public Grievances and Pensions
Department of Administrative Reforms and Public Grievances

6th Floor, Jawahar Vyapar Bhavan, New Delhi
Date: 27.02.2024

To

Quality Council of India
2nd Floor, Institution of Engineers Building
2, Bahadur shah Zafar Marg, New Delhi- 110002.
info@qcin.org.

Subject: Work Order for extension of SCDPM PMU.

Sir,

I am directed to refer to QCI's proposal for extension of SCDPM PMU from 11.02.2024 to 10.08.2024 and to inform you that the Competent Authority has approved the proposal from 11.02.2024 to 31.03.2024. The works envisaged are as under:

Scope of Work:

- Monitoring of the progress on SCDPM Portal
- Data Analytics of the data received on SCDPM Portal
- Drafting Agenda for Monthly Review Meetings of all Ministries/ Departments by DARPG
- Preparation of Presentations or reports on the update and progress of the Ministries/Departments on SCDPM.
- Analysis of Best practices from Ministries/Departments on Monthly basis.
- Preparation of monthly report of Secretariat Reforms on the basis of monthly date on SCDPM Portal.
- Other work, which will be assigned by the DARPG in this connection.

The duration of the Project is from **11.02.2024 to 31.03.2024**. The complete scope, along with milestones, may be finalized by mutual agreement between the DARPG and QCI.

Financials

PMU Team will comprise of 3 QCI professionals. The Team will be working with DARPG for a period from 11.02.2024 to 31.03.2024. The professionals will have the relevant qualifications and professional background required to fulfill the task as outlined above. These professionals shall have the following skills and credentials:

i. The professionals might have been a part of any earlier PMU's set up at various Ministries/Departments by QCI.
ii. To provide assistance with specific analysis, at least 1 professional should have core expertise in data analytics and must have graduated from Tier 1 College from India/abroad.

Sanjeev 27/2/24

iii. Apart from the above mentioned points, DARPG may ask for professional with certain skills they deem necessary.

The financials for executing the tasks are listed below on a "man-days per activity" basis.

Special Campaign for Disposal of Pendency Matters **Project Monitoring Unit** *Quality Council of India*				
Activity	**No. of Days from 11.02.2024 to 31.03.2024**	**Number of Professionals**	**Cost / Man Day$ (in Rs.)**	**Total Cost in Rs.**
QCI Professionals	34	3	7,500	7,65,000
QCI (Administration cost)	12% of total cost			91,800
Total				**8,56,800***

$ On the basis of actual attendance
****GST as applicable shall be charged extra***

Payment Terms and Conditions

The payment structure may be as following.

Target, Milestone, or Reporting Deliverables	Amount (%)
Award of Work-order and Commencement work(subject to receipt of invoice)	25%
On 20.03.2024(subject to receipt of invoice)	50%
On 28.03.2024 as last working day of March, 2024 (subject to receipt of invoice)	25%
Total	**100%**

3. You are therefore requested to submit invoice for the said advance amount i.e 25% of the project cost to enable us to process its release.

4. This Department may discontinue your services at any time if services are not found satisfactory or any other reasons. Kindly acknowledge the receipt of this offer.

Yours faithfully

Sanjeev - 27/2/24

(Sanjeev Shrivastava)
Deputy Secretary to the Government of India
Tel. No. 23745472
Email: sanjeevs.edu@nic.in