No.MISC.2022/C.R.77/18(O&M)
Government of Maharashtra
General Administration Department
Mantralaya Annex, 6th floor, Hutatma Rajguru Chowk,
Madame Cama Road, Mumbai-400 032.

Date:- 27th April, 2023.

To,
Quality Council of India
2 Floor, Institution of Engineers Building 2,
Bahadur Shah Zafar Marg, New Delhi-110002.

Subject: Work Order for Third-Party Evaluation of the Initiative for Increasing Efficiency in Decision Making.

Ref.:- 1. GoM Letter No. SCI- 2022/C.R.77/2022/18, Dated 27/12/2022.
2. Your Proposal Dated 9/1/2023 received by mail.

Sir,

I am directed to refer to your proposal submitted vide email dated 9/1/2023(copy attached) for Third-Party Evaluation of the Initiative for Increasing Efficiency in Decision Making and to inform that the Competent Authority has approved the proposal on a nomination basis. The work envisaged is as under:

The scope of work:

A. Initiation:

i) Developing a questionnaire and data collection framework based on the exercise by QCI conducted for DARPG, Govt. of India.

ii) Consultations with 2 Departments as to finalise the feasibility of the questionnaire and data collection framework.

B. Data Collection:

i) Questionnaires and list of data points to be circulated to the Mantralaya Departments and Districts for information.

ii) The QCI team will be sharing the questionnaires along with the data and documents required with the 32 Departments and 36 Districts of the Government of Maharashtra. The Departments and the Districts will be required to fill the questionnaire and submit to QCI.

iii) The QCI Team may visit or interact through VC with the different departments and districts to understand and augment their respective responses to the questionnaire.

C. Analysis and Evaluation:

i) Assessment of documents (Circulars, meetings, stake holder interaction, presentation, financials, photographs) for ratifications would form a part of the exercise

ii) Analysis and collation of the responses to the questionnaire to draw relevant insights for the objective of this study

iii) Clarifications, if any, from the departments and districts on the questionnaires and data / documents submitted.

D. Final Report:

The Final reports will be in two parts-

i) Department wise.

ii) District wise.

The reports are envisaged to highlight the overall findings for the Government of Maharashtra, along with the comparative analysis, best practices and areas of improvement.

Financials:

QCI will deploy a team of 3 resources with Govt. of Maharashtra for preparation and finalizing the methodology and questionnaire format of the evaluation. Additionally, 3 teams (totalling 6 resources) will be deployed to conduct the evaluation across the Departments and Districts. The financials for executing the diagnostic is listed below on a 'person-days per activity' basis. Additionally, the cost includes all major activities required to conduct the program along with administration costs of executing the program (print outs, logistics etc.).

Sr. No.	Act	Timeline	Days	No. of Professionals	Cost / person days	cost
1.	Finalisation of Framework and Questionnaire	1 Weeks	5	3	7500	1,12,500
2.	Questionnaire filling	3 Weeks	15	8	7500	9,00,000
3.	Analysis & Evaluation	2 Weeks	10	6	7500	4,50,000
4.	Submission of final Report	2 Weeks	10	3	7500	2,25,000
5.	Sub Total	8 Weeks	40			16,87,500
6.	Administrative Cost (12%)					2,02,500
	Total					18,90,000

*Travel & Lodging of the professionals in Maharashtra may be charged on Actuals.
*GST as applicable shall be charged extra.

2. The terms of payment for the proposed engagement shall be as per the following:-

i) 50% of the total cost to be paid to QCI at the time of sanction order.

ii) 50% of total cost to be paid to QCI after handover presentation (end of diagnostic).

3. You are therefore requested to submit invoice for the said advance amount i.e 50% of the project cost to enable us to process its release.

4. This Department may discontinue your services at any time, if, services are not found satisfactory or for any other reasons. Kindly acknowledge the receipt of this offer.

5. This issues with the approval of the Competent Authority and concurrence of Planning and Finance Department conveyed vide U.O.R. No. 161/1443, dated 12.04.2023 and U.O.R.No.238/Exp.4, dated 18/4/2023 respectively.

Encl:- As above.

(S.N.Bagul)
Joint Secretary to Govt. of Maharashtra